

Fw: CVPCSD Storage Reservoir Replacement Project - SWPPP Permit Closeout

From: Don Elias (donelias1965@yahoo.com)
To: donelias1965@yahoo.com
Date: Saturday, October 9, 2021, 04:19 PM PDT

From: Bob Shults <bob@veruxinc.com>
Sent: Thursday, October 7, 2021 4:09 PM
To: Gerry LaBudde <glabudde@hydros-engineering.com>
Cc: Bryan Muro <bryan@veruxinc.com>; SMurray@Rshconstruction.com; jpjorgensen68@gmail.com
Subject: CVPCSD Storage Reservoir Replacement Project - SWPPP Permit Closeout

Gerry,

I apologize for the delayed response. Per our discussion this is a budget to continue inspections on the Reservoir Replacement project and to assist with permit closeout. My understanding is that you are starting to irrigate the seeded areas of the site. It is my hope that the spec'd seed will germinate and grow enough over the next month to achieve final stabilization. The SWPPP permit requires growth of this seed to 70% coverage of the seeded disturbed areas. Coverage is a bit subjective, but we have a significant experience with closing these permit and we will prepare the Notice of Termination (NOT) as soon as we see the growth that is necessary. We priced this budget based upon a completion and closeout date of November 15th.

| Item | Item Description | Quantity | U.O.M. | Unit Price | Extension |
|------|--|----------|--------|--------------|--------------------|
| 1 | Weekly SWPPP Inspections through November 15th | 5 | Weeks | 180 | \$ 900.00 |
| 2 | Supplemental Inspections REAP / During Storm w/out sampling (if necessary) | 4 | Each | 180 | \$ 720.00 |
| 3 | Sampling and Analysis Day (if necessary) | 1 | Each | 280 | \$ 280.00 |
| 4 | Annual Report | 1 | Each | 500 | \$ 500.00 |
| 5 | NOT work on SMARTS | 1 | LS | 250 | \$ 250.00 |
| | | | | Total | \$ 2,650.00 |

Item 1 is based upon the hope/assumption that we will achieve substantial growth of the seed by November 15th. If the grass doesn't grow then we will need to continue inspections beyond the 15th. Also, please note that Items 2 and 3 are based upon mother nature and the number of storms that occur between now and November 15th. We took a guess for budgeting purposes and we will only bill for actual required and completed inspections.

Let me know if you have any questions.

Thanks,

Bob Shults, PE, QSD, TOR | Partner



Stormwater Compliance | Construction Management
c: 916.850.5758 | f: 888.840.5935 | www.veruxinc.com
office: 7801 Folsom Blvd., Ste 103 | Sacramento, CA 95826
mail: 2443 Fair Oaks Blvd. #150 | Sacramento, CA 95825